

BULILIMA RURAL DISTRICT COUNCIL STAND NO. 220, STATION ROAD P. BAG 5908 PLUMTREE ZIMBABWE

ALL CORRESPONDENCE TO BE ADDRESSED TO THE CHIEF EXECUTIVE OFFICER TEL: 0892806328)0892805331

FAX: 019) 2384

bulilimarde@gmail.com

Comparative Suppliers Schedule - Procurement of Signage Equipment

Department: Road Works and Planning Department

21 November 2024

Name of Supplier Item Requisitioned	Qty	Brand Impressions ZWG	Coumar Visions USD	Panox USD
ERRP2p project board	1	21,000.0	1,115.00	Not quoted
Stop Signs	2	8,500.00	525.711	200.00
Transport		17,500.00	Inclusive	Not quoted
TOTAL		47,000.00	1,675.711	200.00

Comments

3 quotations were received from Brand Impressions, Coumar Visions and Panox. Coumar Visions was eliminated because they quoted in USD instead of the required ZWG currency. Panox was eliminated because they quoted in USD instead of the required ZWG currency and the supplier also did partial quoting. Brand Impressions quoted in the required ZWG currency but the total price was above the Council budget. All suppliers were therefore regarded as non-responsive.

Procurement (Stamp and Sign)

C.E.O (Stamp and Sign)