

**COMPERATIVE SCHEDULE SUPPLY AND DELIVERY OF BICYCLES**

**SUPPLY AND DELIVERY OF BICYCLES CTC1223/08/24**

COMPANY NAME	TAX	NSSA	PAZ	DELIVERY PERIOD	QUANTITY	UNIT PRICE	BID PRICE	PAYMENT TERMS
PELL ENGINEERING	YES	YES	YES	2 DAYS FROM RECEIVING ORDER	8	285	2 280	7 DAYS FROM DATE OF DELIVERY
NOTAQ LOGISTICS AND CONSTRUCTION	YES	YES	YES	5 WORKING DAYS	8	175	1 400	AFTER DELIVERY (WITHIN 48 HOURS)
TAKELTIEN PVT LTD	YES	YES	YES	3 DAYS	8	380	3 040	UPON DELIVERY OF GOODS
AFRIPO CAPITAL	YES	NO	YES	5 DAYS	8	400	3 200	UPON DELIVERY OF GOODS
BRIGHT ELEPHANT PVT LTD	YES	YES	YES	5 DAYS	8	385.25	3 082	

**COMMENTS**

**PELL ENGINEERING**

-MET ALL REQUIREMENYS

**NOTAQ LOGISTICS AND CONSTRUCTION**

-MET ALL REQUIREMENTS

**TAKELTIEN PVT LTD**

-MET ALL REQUIREMENTS

**AFRIPO CAPITAL**

-DID NOT ATTACH NSSA

**BRIGHT ELEPHANT PVT LTD**

-MET ALL REQUIREMENTS

**RECOMMENDATION**

PROCUREMENT MANAGEMENT UNIT RECOMMENDED TO AWARD THE SUPPLY AND DELIVERY OF BICYCLES TO NOTAQ LOGISTICS AND CONSTRUCTION BECAUSE IT HAD THE LOWEST BID PRICE.

CHIREZI TOWN COUNCIL  
PROCUREMENT MANAGEMENT UNIT  
09 AUG 2024  
PO BOX 128, CHIREZI  
TEL 031 231 3109 / 2582